ENGINEERING DEPARTMENTS

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D., MALAPRABHA DISTRIBUTORY CONSTRUCTION DIVISION, NARGUND.

Time Extension Notification (II)

Dated 25th September 1975.

Sub—Time extension Notification (II) for Construction of Canal in Mile No. 24 of 26th Block under N.B.C.

Ref.—This Office time extension Notification No. MDC/DB/1/TND/75-76/3490/1-35 dated 26th August 1975.

No. MDC/DB/TND/ 75-76/ 4490/ 1-35. In continuation of tender notification dated 19th July 1975 and time extension notification dated 26th August 1975 which are published in *Karnataka Gazette* dated 31st July 1975 and 4th September 1975, respectively the date of receipt of tenders etc., is extended as detailed below

1) Date of receipt of tenders from the Contractor is extended upto 4-00 P.M. on 27th October 1975 (instead of 25th September 1975).

2) Date of receipt of application from the contractors for supply of tender form and remitting amount towards cost of tender forms is extended upto 20th Octobe r1975 (instead of 15th September 1975)

3) Date of issue of tender forms is extended upto 22nd October 1975 to 24th October 1975 (instead of 18th September 1975 to 20th September 1975).

The other particulars of the said tender notification remain unchange.

6:1 G. B. PARIGOND, *Ex. Engr.*

OFFICE OF THE EXECUTIVE ENGINEER, SANITARY DIVISION, ANANDA RAO CIRCLE, BANGALORE-9.

Tender Notification dated 29th September 1975.

No, BWSSB. EESD/DB/74-75. Sealed tenders are invited for providing underground drainage facilities to proposed of disused burial ground at Bagalur Bangalore, estimated to cost Rs. 1,83, 330 from Bangalore Water Supply and Sewerage Board. Registered contractors of appropriate class. Last date for receipt of tender is 20th October 1975. Further details may be had from the above office, during office hours on all working days.

300 B.R. SRIKANTAIAH, *Executive Engineer.*

Printed by the Director of Printing, Sty. & Publications at the Govt. Press, Bhore